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% EMMET COUNTY

) ROAD COMMISSION

2265 E. Hathaway Road
Harbor Springs, M1 49740
Office: (231) 347-8142
Fax: (231) 347-5787
www.emmetcrc.org

Project: B149 — George Road

0.06 miles of tree removal, machine grading, HMA surfacing, aggregate base, gravel
shoulders and restoration.

The Emmet County Road Commission will accept Bids until 9:00 a.m. local time on February 18,
2025 at: 2265 E. Hathaway Road, Harbor Springs, Ml 49740. Bid packages are available at the
Emmet County Road Commission Office or on Emmet County Road Commission website at
www.emmetcrc.org.

ALL BIDS WILL BE SEALED AND PLAINLY MARKED AS TO THE PROJECT AND PROJECT NUMBER.
MAILED BIDS MUST BE RECEIVED BY 3:30 P.M. THE PREVIOUS EMMET COUNTY ROAD
COMMISSION BUSINESS DAY PRIOR TO BID OPENING.

The bidder has examined the plans, specification, special provisions and related materials in the proposal, as well as
the location of the work described in the proposal for this project, and is fully informed as to the nature of the work
and conditions relating to its performance and understands that the quantities shown are approximate only and are
subject to either increase or decrease.

The bidder hereby proposes to furnish all necessary machinery, tools, apparatus and other means of construction,
do all the work, furnish all the materials except as otherwise specified and, or each unit price, lump sum, or one each
named in the itemized bid, to complete the work in strict conformity with the plans therefore and the entire proposal
which is incorporated by reference in these pages, and in strict conformity with the requirements of the 2020
Standard Specifications for Construction, Michigan Department of Transportation and such other special provisions
and supplemental specifications as may be part of the proposal for this project.

The bidder further proposes to do such extra work as may be authorized by the Emmet County Road Commission,
prices for which are not included in the itemized bid. Compensation shall be made on the basis agreed upon before
such extra work is begun.

THE BIDDER UNDERSTANDS AND AGREES THAT THE EMMET COUNTY ROAD COMMISSION RESERVES THE RIGHT TO
REJECT ANY AND ALL BIDS; TO WAIVE IRREGULARITIES OR INFORMALITIES; AND NO CONTRACTUAL RELATIONSHIP
SHALL EXIST BETWEEN THE BIDDER AND THE EMMET COUNTY ROAD COMMISSION FOR THE WORK DESCRIBED
HEREIN UNTIL SUCH TIME AS THE CONTRACT HAS BEEN FORMALLY EXECUTED BY BOTH THE BIDDER AND THE
EMMET COUNTY ROAD COMMISSION.

The Emmet County Road Commission, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office
the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation issued
pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contact entered into
pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in
consideration for an award.


http://www.emmetcrc.org/

George Road Page 1 of 22 Project No.: B149

EMMET COUNTY ROAD COMMISSION

IN COOPERATION WITH
BEAR CREEK TOWNSHIP

PLANS OF PROPOSED ROAD IMPROVEMENTS

GEORGE ROAD
BRUBAKER ROAD THEN NORTH TO END OF ROAD

SECTION 13 & 14 T34N,R5W
BEAR CREEK TOWNSHIP
EMMET COUNTY, MICHIGAN
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CONTRACT FOR:
0.06 MILES OF TREE REMOVAL, MACHINE GRADING, HMA SURFACING, AGGREGATE BASE, E)L(J%E’FI’.EI://IVEHNETRA\ELC;EEEFFY\&%(@%%DRIgp?éfif ;’;g’\\lllssllg'?\lcgpgffk}lATER|ALs

GRAVEL SHOULDERS AND RESTORATION. AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE MICHIGAN

DEPARTMENT OF TRANSPORTATION 2020 STANDARD SPECIFICATIONS FOR
CONSTRUCTION.

EMMET COUNTY ROAD COMMISSION
2265 EAST HATHAWAY ROAD - HARBOR SPRINGS, MI
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DESCRIPTION OF WORK
0.06 miles of tree removal, machine grading, HMA surfacing, aggregate base, gravel shoulders and
restoration.

SPECIFICATIONS

The improvements covered by these plans shall be done in accordance with the Michigan
Department of Transportation 2020 Standard Specifications for Construction as amended by
Supplemental Specifications and Special Provisions.

PROJECT DATES
A pre-construction meeting will be scheduled by the Emmet County Road Commission prior to
project start. All project submittals are to be submitted for review at this meeting.

Project Start Date: 10 days after all Contracts are executed.
Project Completion Date: October 1, 2025 (AL HMA Paving ltems)
October 15, 2025 (All Project Items)

The project shall be completed within fifteen (15) days of starting date.
PROJECT SUBMITTALS

The following shall be submitted to the Road Commission Engineer for approval prior to project
start:

1. Material Source List (MDOT Form 501)

2. Progress Schedule (must be submitted within 5 days of Contract award)

3. See the Special Provision for Acceptance of HMA Mixtures on Township Projects for
submittal requirements (must be submitted prior to paving)

4, Damage Claim Program

5. Traffic Control Plan

Upon project completion, the Contractor shall submit a written “Notice of Completion” to the
Engineer. After the Engineer receives the Notice of Completion, the Engineer will inspect the
project. The Engineer will provide a list of any deficient items (Punch List) to the Contractor. Final
acceptance will only be issued when any deficient items are addressed to the satisfaction of the
Engineer. Final acceptance will be provided to the Contractor in writing.

TECHNICAL SPECIFICATIONS ORDER OF PREFERENCE

The technical specifications for the project shall be in accordance with the 2020 Standard
Specifications for Construction of the Michigan Department of Transportation, as amended,
hereinafter referred to as the “Standard Specifications”.
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In case of a conflict in the contract, the following establishes the order of precedence:

ECRC Proposal and Project Specifications
Special Provisions

MDOT Supplemental Specifications

ECRC Project Plans and Drawings

MDOT Standard Plans

MDOT Standard Specifications

ook Ob=

The Engineer has the right to increase or decrease quantities based on unit prices bid. Final
quantities will be based on the unit price bid per estimated quantities and can be adjusted by the
Engineer without adjustment in unit price bid by Contractor

STANDARD PLANS & SPECIAL DETAILS
The following items shall be constructed in accordance with the referenced Standard Plan or
Special Detail (* included in Proposal) listed below unless otherwise specified.

Road Standard Plans
R-11-E Monument Boxes
R-96-E Soil Erosion & Sedimentation Control Measures

Pavement Marking Standards
PAVE-905-E  Longitudinal Line Types and Placement

Traffic & Safety Work Zone Special Details
WZD-100-A*  Ground Driven Sign Supports for Temp Signs
WZD-125-E* Temporary Traffic Control Devices

PROJECT STATIONS

Station Notes

-0+27 Centerline Brubaker Road

0+00 P.O.B. end of paved apron at joint
3+40 P.O.E.

MAINTAINING TRAFFIC

Maintain traffic using traffic regulators in accordance with MDOT Maintaining Traffic Typical 110-TR-
NFW-2L. Traffic shall be maintained during the project through the use of lane closures, two way
traffic shall be open during non-working hours. The Contractor shall coordinate operations with
contractors performing work on other projects within or adjacent to the Construction Influence
Area (CIA).
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The Construction Influence Area for this project shall consist of the width of the project right of way,
and the width of the right of way on intersecting roads, from a point where advance construction
warning signing begins to a point where it ends.

At no time may Traffic Control Stop and Hold traffic, including loaded & unloaded asphalt
trucks on the new HMA surface.

Advanced Warning signs shall be in place before any work begins.

Payment for all traffic control, signing and traffic controlitems shall be paid for as Traffic Control.

Iltem Quantity Unit
Traffic Control, Max $2,500 1 LSUM

PROPOSED IMPROVEMENTS

Earthwork
All earthwork will be paid at plan quantity unless specified.

Machine Grading
Contractor is to perform Machine Grading prior to placing Aggregate Base. If 2% normal crown
cannot be achieved by machine grading, use Aggregate Base to help achieve 2% normal crown

Aggregate Base
Aggregate base shall use aggregate 22A, unless otherwise specified.

Aggregate Base Application Rate:
Station Location Application Rate
0+00 to 3+40 George Road 45.0 Tons/Sta (153 Ton)

Unless otherwise approved by the Engineer, The HMA Paving Contractor shall be required to provide
fine grading of the Aggregate Base prior to paving.

HMA Paving
See the attached Special Provision for Acceptance of HMA Mixture for HMA mixture specifications.

The Contractor shall start placing HMA Top (T) course material within 5 calendar days of completion
final shaping
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HMA APPLICATION TABLE

Application Design
Rate Performance
Label Mix (Lbs/Syd) Grade Comments Pay Item
T HMA, 4EL 220 58-28 Top Course HMA, 4EL

1 | AWI =220 for all HMA, 4EL, HMA, 5EL and Ultra-thin.

2 | Apply HMA Bond Coat at 0.10 gallons per square yard between paving courses or as
directed by the Engineer. Paid for as part of other HMA items.

Curb Slp, HMA

Locations:
1+75 L to 3+35 L - Curb Slp, HMA (160 Ft)
1+30 Rto 3+30 R- Curb Slp, HMA (190 Ft)

Paved Ditch, HMA

Locations:

1+75 L - Paved Ditch, HMA (8 Syd)
1+30 R - Paved Ditch, HMA (8 Syd)

Driveway Improvements

All approaches shall be treated on a case-by-case basis, and the limits of work may be adjusted, as
directed by the Engineer. The Contractor is responsible to ensure positive drainage in all

approaches. The Contractor will be responsible for repairing, at the Contractor’s expense, standing
water or other drainage related issues.

Gravel Driveways:

Place Shld, ClLIl material in gravel driveways as part of the gravel shoulder operation.
Driveways shall be blended 4.0’ - 6.0’ from the edge of the roadway to a slope no greater
than 10%, or as directed by the Engineer.

Paved Driveways:

Paved driveways shall be cut 20.0 feet from the centerline, or as directed, of existing
pavement (payment included as part of HMA Surface, Rem.) All driveway cuts will be
marked by the Engineer, cut location may be adjusted to provide a driveway slope 10% or
less. Any additional gravel needed to shape the paved approach areas shall be paid for as
Approach, ClI. Driveways shall be graded and paved after the HMA surface on mainline is

placed, unless otherwise instructed by the Engineer.

All excess material generated during driveway and intersection work shall become the property of
the Contractor and shall be disposed of in accordance with subsection 205.03 of the Standard

Specifications for Construction at the Contractor’s expense.
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Slope Restoration

When placing the topsoil, material shall be placed directly on the shoulder. Topsoil material may
not be placed on the asphalt. Shoulder material shall be flushed to the edge of gravel shoulder and
blended to the existing shoulder on the outside as to not create a secondary front slope. Topsoil
shall be wheel rolled with heavy equipment for density.

A sample fertilizer bag and seed ticket, from the materials used on the project, must be submitted
to the Engineer within 7 days of completion of restoration.

Seed Mixture shall be TDS or equivalent.
Place Mulch and Mulch Anchoring on all topsoil surfaces. Mulch material shall be straw.

Culverts, driveways, spillways and rip rap shall be free and clean of straw upon completion of
mulching activities

ltem Quantity Unit
Tree, Rem, 6 inch to 18 inch 10 Ea
Embankment, LM 30 Cyd
Machine Grading 4 Sta
Aggregate Base 163 Ton
Approach, CLII 25 Ton
HMA Surface, Rem 18 Syd
HMA, 4EL 131 Ton
Curb Slp, HMA 350 Ft
Riprap, Plain 16 Syd
Paved Ditch, HMA 16 Syd
Slope Restoration, Non Freeway, Type A 520 Syd
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MISCELLEANOUS ITEMS OF WORK

Monument Preservation
All government corners on the project shall be preserved, whether shown or not. It may be
necessary to place or adjust monument boxes, as required.

The following items shall be used as they apply throughout the entire project.

Iltem Quantity Unit

Mobilization, Max $5,500 1 LSUM

Monument Box 1 Ea

Monument Preservation 1 Ea
GENERAL NOTES

All work being performed will be conducted in the safest manner possible and appropriate PPE
shall be used at all times. All work shall be done in accordance with the Michigan Department of
Transportation 2020 Standard Specification for Construction. Contractor assumes all
responsibilities for Quality Control (QC) to assure the plans and specifications are met per the
contract and to provide professional craftsmanship in each task being performed. Any errors in
plans or discrepancies found in the field shall be brought to the engineer’s attention immediately.
All materials shall meet the requirements of the Michigan Department of Transportation Materials
Source Guide.

The Emmet County Road Commission, in accordance with Title VI of the Civil Rights Act of 1964, 78
Stat. 252, 42 U.S.C 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office the Secretary, Part 21, Nondiscrimination in Federally assisted
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contact entered into pursuant to this
advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

MISS DIG / Underground Utility Notification

For the protection of underground utilities and in compliance with MCL 460.171 et seq, the
Contractor shall contact MISS DIG System, Inc. by phone at 811 or 800-482-7171 or via the web at
either elocate.missdig.org for single addresses or rte.missdig.org, a minimum of 3 working days
prior to excavating, excluding weekends and holidays.

AT&T DTE CENTURY LINK
Jeff Collard Matt Logan Lance Gow
(231) 347-8010 (231) 258-3785 (231) 548-9930
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GREAT LAKES ENERGY TRUE STREAM

William LaTourneau Jeff Wilhelm

(231) 487-1339 (231) 487-1356
CHARTER COMMUNICATIONS CONSUMERS ENERGY
Construction Coordinator Dale Jacobs

(616) 402-2700 (989) 370-6570

The existing utilities listed above and, on the plans, represent the best information available. This
information does not relieve the Contractor of the responsibility to be satisfied as to its accuracy
and the location of existing utilities.

Dust Control

The Contractor shall be responsible for controlling the dust on this project. Payment for Dust
Control shall be paid for in other items. Dust shall be continuously controlled to the satisfaction of
the Engineer.

Soil Erosion Measures

The Contractor shall implement and maintain the soil erosion control measures as shown on the
plans before and at all times during construction of this project. All SESC measures shall conform
to current MDOT standards, manufacture guidelines and established best practices.

Daily inspections shall be made by the Contractor; periodic inspections shall be made by the
Engineer to determine the effectiveness of the SESC measures. Any required corrections shall be
made without delay.

All permanent erosion control measures shall be permanently maintained by the Emmet County
Road Commission.

Site Cleanup
The Contractor shall keep the work site clean of trash and other debris. At the end of each day, the

project shall be inspected, and all trash removed. No payment shall be made for this work.

Bonding Requirements
The successful Contractor shall furnish a performance bond equal to the contract price as assurance
for faithful contract performance.

The Contractor shall also furnish a separate surety bond equal to the contract price as security for
payment to all persons performing labor and furnishing materials in connection with this contract.
The Contractor shall pay the premium for all bonds.

The bonds must meet requirements of Michigan Law.

Bonds shall be submitted and approved before contract execution.
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Insurance requirements

The Contractor shall furnish proof of general liability insurance in amounts not less than $2,000,000
each occurrence and general aggregate, proof of automobile liability in amounts not less than
$2,000,000 combined single limit for each accident, bodily injury per accident, and property
damage per accident, and in amount not less than $1,000,000 for bodily injury per person. Such
proof of insurance shall include a valid certificate of insurance demonstrating that the Emmet
County Road Commission is additional insured party on the policy. Such insurance shall cover a
period not less than the term of the project and shall provide that it cannot be cancelled without 30
days advanced written notice to the Emmet County Road Commission, by certified mail, first class,
return receipt requested. The Contract/Project Agreement will be invalid if insurance expires during
the authorized period of work described.

In addition to any liability or obligation by the Contractor that may otherwise exist, Contractor shall,
to the fullest extent permitted by law, indemnify and hold harmless the Emmet County Road
Commission and its commissioners, officers, agents and employees from and against any and all
claims, actions, proceedings, liabilities, losses, and damages thereof, and any and all costs and
expenses, including legal fees, associated therewith which the Emmet County Road Commission
may sustain by reason of claims for or allegations of negligence or violation of the terms and
conditions of the Contract/Project Agreement, arising out of the work which is subject of the
Contract.

Liquidated Damages

Liquidated damages will be assessed for failure to complete this project by the specified date, or by
the allowed number of days specified once work begins, due to lack of effort, poor organization or
ability to perform on the Contractor’s part. Liquidated Damages may be waived by the Project
Engineer. Liquidated damages will be assessed according to the table below:

Project Award Amount Liquidated Damages
$0 - $150,000 $500 per Calendar Day
$150,001 - $500,000 $750 per Calendar Day
Over $500,000 $1,000 per Calendar Day




George Road Page 15 of 22 Project No.: B149

BID SHEET
Board of Emmet County Road Commissioners

2265 East Hathaway Road
Harbor Springs, M149740

The undersigned proposes to furnish any and all materials, labor, and equipment necessary for the
reconstruction of George Road as spelled out in the “Invitation to Bid” for the prices below.

The Emmet County Road Commission reserves the right to reject any and/or all bids based on what
is in the best interest of Emmet County.

Contractor Name:

Project:
B149 - George Road

Item Quantity Unit Unit Price Total
Mobilization, Max $5,500 1 LSUM
Tree, Rem, 6inch to 18 inch 10 Ea
Embankment, LM 30 Cyd
Machine Grading 4 Sta
Aggregate Base 163 Ton
Approach, CLII 25 Ton
HMA Surface, Rem 180 Syd
HMA, 4EL 131 Ton
Curb Slp, HMA 350 Ft
Traffic Control, Max $2,500 1 LSUM
Riprap, Plain 16 Syd
Paved Ditch, HMA 16 Syd
Monument Box 1 Ea
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Monument Preservation

Ea

TOTAL PROJECT COST ESTIMATE =

Bidder:

Address:

Signature:

Phone No.:

Printed Name:

Date:

Title:

Email:
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Emmet County Road Commission
Special Provision
For
HMA Mixture Acceptance

ECRC: RBS 01/03/22

a)

c)

Description

This Special Provision provides acceptance-testing requirements for use on this project.
The HMA mixture shall be provided to meet the requirements of the standard specifications
for construction except where modified herein. The HMA mixture quality assurance and
acceptance shall conform to Section 501 of the 2020 Michigan Department of
Transportation Standard Specifications for Construction except where modified herein. The
MDOT HMA Production Manual, current edition, applies to this work.

Submittals

The contractor shall submit the following:

1. Job Mix Formula (MDOT Form 1911 or equivalent) for the project for review and approval
by the Engineer. The Contractor shall not place any HMA without an approved JMF.
Below are specific values that are required on the JMF (in addition to the normal
requirements).

a. Fine Aggregate Angularity

b. RAP Tiering based on JMF values

c. Finesto Asphalt Ratio (based on Effective Asphalt Content)
d. Soft Particle Percentage of each JMF Aggregate Type

2. Quality Control Plan.

3. Acopy of all Contractor Quality Control Tests submitted within 7 working days of
projection completion.

4. A copy of the Bill of Lading or Delivery Ticket for the Asphalt Binder for the project. The
Bill of Lading must include the type of material that was previously hauled in the
delivery tank.

Materials

Aggregates, mineral filler (if required), and asphalt binder shall be combined as necessary
to produce a mixture proportioned within the master gradation limits and meeting the
uniformity tolerances listed Table 1 and the quality assurance testing tolerances in Table 2
of this special provision. The master gradation range is to be used for establishing mix
design only. Topsoil, clay or loam shall not be added to aggregates used in plant produced
HMA mixtures.

The Maximum Percentage of Soft Particles for any given HMA mixture shall be 5%.
The Minimum Fine Aggregate Angularity for any given HMA mixture shall be 40.0.
The Minimum Crush Percentage for 4EL and 5EL HMA mixtures shall be 65%.
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Table A: HMA Mixture Targets and Parameters

Project No.: B149

VMA Asphalt Asphalt .
- . Binder Fines to
HMA Minimum Binder .
. Content Asphalt Ratio
Mix on any VMA Target (c) Content .. .
. .. Minimumon | Maximum on
Type given Test Minimum .
(a,c) on JMF any given JMF (b)
’ Test (a)
4EL 14.0 Based on mix design 5.80 5.50 1.10
parameter, the
5EL 15.0 6.10 5.80 1.10
contractor shall
establish & state their
Ultra- VMA Target on their mix
Thin 15.5 design JMF, and shall 6.00 5.70 1.20
adhere to the VMA Min.
requirements

a. The HMA parameter minimum is per any given QC/QA test, regardless of Tolerances
listed in Table 2 of this Special Provision.

b. Value based on Pbe (Effective Asphalt Percent) for each given mix and JMF.

c. VMAvalues are based on the Gsb (Bulk Specific Gravity) of the given HMA mixture not the
Gse (Effective Specific Gravity).

Table B: HMA Mixture Targets and Parameters Cont’d (Ultra-Thin)

Superpave Air Voids (%) 4.5
Superpave Gyrations 35
Fine Aggregate Angularity 40.0
(Min.)
Percent Crush (Min. %) 50.0
Aggregate Wear Index (AWI) 220
Sieve Size Total %
Passing
1/2inch 100
3/8inch 99-100
No. 4 75-95
No. 8 55-75
No.30 25-45
No. 200 3-8

d) Asphalt Binder
Liquid Asphalt Binder shall be a Performance Graded (PG) binder as specified in the bid
HMA Application Table in the bid specifications and/or as included on the plans. If not
specified, then the following apply:
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Table C: Asphalt Binder Selection

4EL PG 58-28
5EL PG 58-28
Ultra- PG 58-28
Thin

e) AirVoids
Design Air Voids shall be 4.0% and shall be regressed to 3.0% in production by the addition
of virgin liquid asphalt (4EL and 5EL).

f) Recycled Asphalt Materials
Recycled Asphalt Shingles (RAS) will not be allowed in the HMA Mixtures.

Recycled Asphalt Pavement (RAP) is allowed in the HMA mixtures subject to the following
requirements. Binder replacement will be determined by weight. The use of Reclaimed
Asphalt Pavement (RAP) shall be limited to Tier 1 (0% to 17%) RAP binder by weight of
the total binder in the mixture, for all mixes (4EL, 5EL, and Ultra-Thin).

Tier 1-0.0% to 17.0% RAP binder by weight of the total binder in the mixture
No binder grade adjustment is required to compensate for the stiffness of
the asphalt binder in the RAP.

g) Construction
After the Job Mix Formula is established, the aggregate gradation of the HMA mixture
furnished for the work shall be maintained within the Range 1 uniformity tolerance limits
permitted for the job-mix-formula specified in Table 1. However, if deviations are
predominantly below or above the job-mix-formula, the Engineer may order alterations in
the plant to bring the mixture to the job-mix-formula. If two consecutive aggregate
gradations on one sieve as determined by the field tests are outside Range 1 but within
Range 2 tolerance limits, the Contractor shall suspend all operations. Contract time will
continue during these times when the plantis down. Before resuming any production, the
Contractor shall propose, for the Engineer’s approval, all necessary alterations to the
materials or plant so that the job-mix-formula can be maintained. The Engineer, after
evaluating for effects on AWI and mix design properties, will approve or disapprove such
alterations.

The crushed particle content of the aggregate used in the HMA mixture shall not be more
than 10 percentage points below the crushed particle content used in the job-mix-formula
nor less than the minimum specified for the aggregate in the project documents.

Random Liquid Asphalt Binder samples will be witnessed by the Engineer or Consulting
Firm. The Engineer reserves the right to test any or all samples taken.
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Quality Assurance and Acceptance testing will be as follows:

1. Asphalt Mixture Sampling
Acceptance sampling and testing will be performed by the Engineer using the sampling
method and testing option agreed upon by the Engineer and Contractor. Each day of
production, random samples will be obtained for each mix type. Acceptance testing
will be performed at a frequency specified by the Engineer.

For each given day of production, if the daily mix tonnage per HMA mix type is under 500

tons, the Engineer reserves the right to test one sample and obtain a second sample for

future testing if necessary. If the daily mix tonnage per HMA mix type is over 500 tons,

the Engineer reserves the right to test one sample. If the first sample meets the Range 1

tolerances in Table 1 and Table 2, the Engineer can obtain a second sample and perform

any of the following actions:

a. Perform Full Quality Assurance testing

b. Perform Volumetric Testing Only (Ignition, Extracted, or Calculated AC/Gmm, Air
Voids, VMA)

c. Retain custody of the sample for future testing if necessary

2. Asphalt Binder Sampling
The Contractor shall obtain the asphalt binder sample, correctly label the sample
container and complete a Sample Identification (Bituminous Material Form 1923B). The
form must be filled out correctly, completely, and signed before the sample is given to
the Engineer. The daily asphalt binder sample must be taken from a sampling spigot
located on the pipeline supplying asphalt binder to the plant, in a position between the
asphalt binder pump and the point where the asphalt binder is introduced to the
aggregate mixture. Personnel safety is critical when collecting the sample from the
sampling spigot. Give the binder sample and completed Form 1923B to the Engineer.

Daily Asphalt Binder Sample are to be in 1 pint (16 ounce), slip top, seamless ointment
tins. The tin must be at least three quarters full. All containers must be labeled in a
legible format with the following information provided:

Project Name

Binder Grade

Binder Supplier Certification Number

Supplier Name, City, and State

Date Sampled

Mixture Type

"o o0 T o

The Engineer may request to witness the sampling of the asphalt binder upon visit to the
HMA Plant. The Engineer will complete the 1923B Form for the withess sample. The
witness sample will be recorded as the daily asphalt binder sample. Any other asphalt
binder samples from that same day will be discarded.
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The Engineer may request a copy of the MDOT Binder Certification Documents. These
copies must be presented to the Engineer when the respective daily binder samples and
the 1923B Forms are picked up at the plant. The Engineer will review these documents
and communicate any problems that may arise.

3. Mixture Testing
Mixture samples will be tested to verify gradation, binder content, and volumetric
properties per Table 1 and Table 2 listed below.

If the Engineer elects not to perform Quality Assurance testing on a given day or a given
project. The Contractor is required to still perform testing in accordance with Table 1
and Table 2 below. The Contractor’s Quality Control test results shall be sent to the
Engineer within 2 working days of each day’s productions for a given HMA mixture.

Table 1: Quality Assurance/Control Tolerance Limits for HMA Mixtures

Parameter Action Limits Suspension Limits
(Range 1) (Range 2)

% Passing the #8 and Larger +/-5.0% +/-8.0%

Sieves

% Passing the #30 Sieve +/-4.0% +/-6.0%

% Passing #200 Sieve +/-1.0% +/-2.0%

Table 2: Quality Assurance/Control Testing Tolerance (+/-) from JMF or Target Values

Parameter Action Limits (Range 1) | Suspension Limits (Range 2)
Binder Content (a) 0.30% (a) 0.50% (a)
Maximum Specific Gravity 0.013 0.020
(Gmm)
Voids in Mi LA te VMA
(a°:;’;s in Mineral Aggregate 0.75% (a,b) 0.80% (a,b)
Air Voids (c) 0.60% 0.90%
Fines to Effective Asphalt Ratio 0.65-1.20 0.60-1.25
a. Referto minimum parameters in Table A of this special provision.
b. These given limits are (+/-) from given targets in Table A of this special provision.
c. Limits are (+/-) from JMF/Target Values listed in Section e. and Table B of this special
provision.
4. Density

Pavement density will be measured by the Engineer, with a Nuclear Density Gauge,
using the Gmm from the JMF for the density control target. The in-place density of the
HMA mixture shall be at least 92.0% of the density control target. In-place density will
be calculated by averaging four QA density test locations. Test locations will not be
taken within 12 inches of any pavement edges or pavement joints.
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h) Rejected Materials
1. Gradation

Action Limits - Range of values established in Table 1 — Quality Assurance/Control
Tolerance Limits for HMA Mixtures. If exceeded on two consecutive tests, Contractor is
required to take corrective action to bring the mixture produced into conformance with
the specifications.

Suspension Limits — Range of values established in Table 1 — Quality Assurance/Control
Tolerance Limits for HMA Mixtures. If exceeded on a single test, Contractor is required
to suspend operations and determine, document, and correct the cause before
resuming production. Prior to resuming production, the Engineer must be notified of
the findings and approve correction action prior to resuming production.

2. Asphalt Binder
If a liquid asphalt binder sample does not meet the required specification, the mix
produced from the point of the last liquid asphalt binder sample meeting specification
to the failed sample shall be considered defective and shall be replaced at the sole
expense of the Contractor.

3. Volumetric Properties
The acceptable tolerance for Binder Content, Gmm, VMA, Air Voids, and Fines to Pbe
are listed in Table 2 above. Any HMA Mixture produced outside of these tolerances or
any HMA Mixture that does not meet the requirements listed in the sub notes of Table 2
above will be subject to a negative adjustment or rejected. The resulting penalty will be
a negative adjustment of 10% to 50% or remove/replace, to be determined by the
Engineer.

4. Pavement Density
A negative 10% adjustment in the HMA Mixture contract price will be imposed if the
pavement density (average of all gauge readings) is less than 92%, but equal to or
greater than 91%; or if 2 or more readings are less than 91%.

A negative 25% adjustment in the HMA Mixture contract price will be imposed if the
pavement density (average of all gauge readings) is less than 91%, but equal to or
greater than 90%; or if 2 or more readings are less than 90%.

If the average density is less than 90% (for all gauge readings), the Contractor shall
remove and replace the pavement at no cost to the Owner.



