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% EMMET COUNTY

) ROAD COMMISSION

2265 E. Hathaway Road
Harbor Springs, M1 49740
Office: (231) 347-8142
Fax: (231) 347-5787
www.emmetcrc.org

Project: M-119 Guardrail Installation
0.16 Miles of Guardrail and Approach Terminals

The Emmet County Road Commission will accept Bids until 9:00 a.m. local time on August 11,
2026 at: 2265 E. Hathaway Road, Harbor Springs, Ml 49740. Bid packages are available at the
Emmet County Road Commission Office or on Emmet County Road Commission website at
www.emmetcrc.org.

ALL BIDS WILL BE SEALED AND PLAINLY MARKED AS TO THE PROJECT AND PROJECT NUMBER.
MAILED BIDS MUST BE RECEIVED BY 3:30 P.M. THE PREVIOUS EMMET COUNTY ROAD
COMMISSION BUSINESS DAY PRIOR TO BID OPENING.

The bidder has examined the plans, specification, special provisions and related materials in the proposal, as well as
the location of the work described in the proposal for this project, and is fully informed as to the nature of the work
and conditions relating to its performance and understands that the quantities shown are approximate only and are
subject to either increase or decrease.

The bidder hereby proposes to furnish all necessary machinery, tools, apparatus and other means of construction,
do all the work, furnish all the materials except as otherwise specified and, or each unit price, lump sum, or one each
named in the itemized bid, to complete the work in strict conformity with the plans therefore and the entire proposal
which is incorporated by reference in these pages, and in strict conformity with the requirements of the 2020
Standard Specifications for Construction, Michigan Department of Transportation and such other special provisions
and supplemental specifications as may be part of the proposal for this project.

The bidder further proposes to do such extra work as may be authorized by the Emmet County Road Commission,
prices for which are not included in the itemized bid. Compensation shall be made on the basis agreed upon before
such extra work is begun.

THE BIDDER UNDERSTANDS AND AGREES THAT THE EMMET COUNTY ROAD COMMISSION RESERVES THE RIGHT TO
REJECT ANY AND ALL BIDS; TO WAIVE IRREGULARITIES OR INFORMALITIES; AND NO CONTRACTUAL RELATIONSHIP
SHALL EXIST BETWEEN THE BIDDER AND THE EMMET COUNTY ROAD COMMISSION FOR THE WORK DESCRIBED
HEREIN UNTIL SUCH TIME AS THE CONTRACT HAS BEEN FORMALLY EXECUTED BY BOTH THE BIDDER AND THE
EMMET COUNTY ROAD COMMISSION.

The Emmet County Road Commission, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42
U.S.C 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office
the Secretary, Part 21, Nondiscrimination in Federally assisted programs of the Department of Transportation issued
pursuant to such Act, hereby notifies all bidders that it will affirmatively insure that in any contact entered into
pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in
consideration for an award.


http://www.emmetcrc.org/
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SPECIFICATIONS

The improvements covered by these plans shall be done in accordance with the Michigan
Department of Transportation 2020 Standard Specifications for Construction as amended by
Supplemental Specifications and Special Provisions.

PROJECT DATES
A pre-construction meeting will be scheduled by the Emmet County Road Commission prior to
project start. All project submittals are to be submitted for review at this meeting.

Project Start Date: 10 days after all Contracts are executed.
Project Completion Date: September 18, 2026 (All Project Iltems)

The project shall be completed within five (5) calendar days of starting date.
PROJECT SUBMITTALS

The following shall be submitted to the Road Commission Engineer for approval prior to project
start:

Material Source List (MDOT Form 501)

Progress Schedule (must be submitted within 5 days of Contract award)
Damage Claim Program

Traffic Control Plan

Safety Program

apbrowbd-=

Upon project completion, the Contractor shall submit a written “Notice of Completion” to the
Engineer. After the Engineer receives the Notice of Completion, the Engineer will inspect the
project. The Engineer will provide a list of any deficient items (Punch List) to the Contractor. Final
acceptance will only be issued when any deficient items are addressed to the satisfaction of the
Engineer. Final acceptance will be provided to the Contractor in writing.

TECHNICAL SPECIFICATIONS ORDER OF PREFERENCE

The technical specifications for the project shall be in accordance with the 2020 Standard
Specifications for Construction of the Michigan Department of Transportation, as amended,
hereinafter referred to as the “Standard Specifications”.

In case of a conflict in the contract, the following establishes the order of precedence:

ECRC Proposal and Project Specifications
Special Provisions

MDOT Supplemental Specifications

ECRC Project Plans and Drawings

MDOT Standard Plans

MDOT Standard Specifications

ok wb=
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The Engineer has the right to increase or decrease quantities based on unit prices bid. Final
quantities will be based on the unit price bid per estimated quantities and can be adjusted by the
Engineer without adjustment in unit price bid by Contractor

MISCELLANEOUS ITEMS OF WORK
The following items shall be used as they apply throughout the entire project.

ltem Quantity Unit
Mobilization, Max $3000 1 LSUM

MAINTAINING TRAFFIC
M-119 is detoured, but local traffic will be present. Traffic Control is intended for the contractor to
maintain a safe work zone.

The Construction Influence Area for this project shall consist of the width of the project right of way,
and the width of the right of way on intersecting roads, from a point where advance construction
warning signing begins to a point where it ends.

Advanced Warning signs shall be in place before any work begins.
Traffic & Safety Work Zone Special Details

WZD-100-A*  Ground Driven Sign Supports for Temp Signs
WZD-125-E* Temporary Traffic Control Devices

Payment for all traffic control, signing and traffic controlitems shall be paid for as Traffic Control.

Iltem Quantity Unit
Traffic Control, Max $1000 1 LSUM

PROJECT INFORMATION
GUARDRAIL INSTALLATIONS ON M-119

SCOPE OF WORK
The proposed work includes installing guardrail and approach terminals at two sites on M-119 south
of Stutsmanville Road in Friendship Township, Emmet County.
Site 1: 12” Sonotubes filled with CL Il sand from an existing slope failure job are installed, three feet
from the existing white line, spaced 6’-3” on center for approximately 175-feet. The MGS-8 guardrail
posts are intended to be inside of the 12” Sonotubes as to not disturb the newly placed Shot Crete
wall down slope. The run of guardrail is constrained between the two driveways at 3340 and 3303 S
Lake Shore Dr (M-119).

Site 2: 12” Sonotubes filled with CL Il sand from an existing slope failure job are installed, three feet
from the existing white line, spaced 6’-3” on center for approximately 70-feet. The MGS-8 guardrail
posts are intended to be inside of the 12” Sonotubes as to not disturb the newly placed Shot Crete
wall down slope. The run of guardrail is constrained at the north end, by the driveway at 3124 S Lake
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Shore Dr (M-119). Existing trees within four feet from the back of the guardrail, will be removed, by
others.

PROJECT LOCATIONS

There are two sites on M-119. Descriptions of each location are listed below.

Site 1: The center of the slope stabilization is approximately 1,700-feet south of Stutsmanville Road
along the west side of M-119.

Site 2: The center of the slope stabilization is approximately 1,014-feet south of Stutsmanville Road
along the west side of M-119.

NOTES APPLYING TO STANDARD PLANS
Where the following items are called for on the plans, they are to be constructed according to the
standard plan given below, opposite each item, unless otherwise indicated.

Road Plans
Guardrail, Types A, B, BD, T, TD, MGS-8 & MGS-8D R-60-J
Guardrail Approach Terminal Type 2M R-62-H

PROJECT QUANTITIES
Quantities are provided for informational use only. Quantities established according to preliminary
slope stabilization design and may change according to what is constructed.

Work Items Quantity Unit
Guardrail, Type MGS-8, 108 inch Post 620 Ft
Guardrail Approach Terminal, Type 2M 4 Ea

PROJECT QUANTITIES BY LOCATION
Quantities are provided for informational use only. Quantities established according to preliminary
slope stabilization design, and may change according to what is constructed.

LOCATION 1

Work Items Quantity Unit
Guardrail, Type MGS-8, 108 inch Post 275 Ft
Guardrail Approach Terminal, Type 2M 2 Ea
LOCATION 2

Work Items Quantity Unit
Guardrail, Type MGS-8, 108 inch Post 345 Ft

Guardrail Approach Terminal, Type 2M 2 Ea
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SITE LOCATIONS MAP 1
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SITE LOCATIONS MAP 2
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GENERAL NOTES

All work being performed will be conducted in the safest manner possible and appropriate PPE
shall be used at all times. All work shall be done in accordance with the Michigan Department of
Transportation 2020 Standard Specification for Construction. Contractor assumes all
responsibilities for Quality Control (QC) to assure the plans and specifications are met per the
contract and to provide professional craftsmanship in each task being performed. Any errors in
plans or discrepancies found in the field shall be brought to the engineer’s attention immediately.
All materials shall meet the requirements of the Michigan Department of Transportation Materials
Source Guide.

The Emmet County Road Commission, in accordance with Title VI of the Civil Rights Act of 1964, 78
Stat. 252, 42 U.S.C 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office the Secretary, Part 21, Nondiscrimination in Federally assisted
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contact entered into pursuant to this
advertisement, minority business enterprises will be afforded full opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

MISS DIG / Underground Utility Notification

For the protection of underground utilities and in compliance with MCL 460.171 et seq, the
Contractor shall contact MISS DIG System, Inc. by phone at 811 or 800-482-7171 or via the web at
either elocate.missdig.org for single addresses or rte.missdig.org, a minimum of 3 working days
prior to excavating, excluding weekends and holidays.

AT&T DTE CENTURY LINK
Jeff Collard Matt Logan Lance Gow
(231) 347-8010 (231) 258-3785 (231) 548-9930
GREAT LAKES ENERGY TRUE STREAM

William LaTourneau Jeff Wilhelm

(231) 487-1339 (231) 487-1356
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CHARTER COMMUNICATIONS CONSUMERS ENERGY
Construction Coordinator Dale Jacobs
(616) 402-2700 (989) 370-6570

The existing utilities listed above and, on the plans, represent the best information available. This
information does not relieve the Contractor of the responsibility to be satisfied as to its accuracy
and the location of existing utilities.

Soil Erosion Measures

The Contractor shall implement and maintain the soil erosion control measures as shown on the
plans before and at all times during construction of this project. AllSESC measures shall conform
to current MDOT standards, manufacture guidelines and established best practices.

Daily inspections shall be made by the Contractor; periodic inspections shall be made by the
Engineer to determine the effectiveness of the SESC measures. Any required corrections shall be
made without delay.

All permanent erosion control measures shall be permanently maintained by the MDOT.

Site Cleanup
The Contractor shall keep the work site clean of trash and other debris. At the end of each day, the

project shall be inspected, and all trash removed. No payment shall be made for this work.

Insurance requirements

The Contractor shall furnish proof of general liability insurance in amounts not less than $2,000,000
each occurrence and general aggregate, proof of automobile liability in amounts not less than
$2,000,000 combined single limit for each accident, bodily injury per accident, and property
damage per accident, and in amount not less than $1,000,000 for bodily injury per person. Such
proof of insurance shall include a valid certificate of insurance demonstrating that the Emmet
County Road Commission is additional insured party on the policy. Such insurance shall cover a
period not less than the term of the project and shall provide that it cannot be cancelled without 30
days advanced written notice to the Emmet County Road Commission, by certified mail, first class,
return receipt requested. The Contract/Project Agreement will be invalid if insurance expires during
the authorized period of work described.

In addition to any liability or obligation by the Contractor that may otherwise exist, Contractor shall,
to the fullest extent permitted by law, indemnify and hold harmless the Emmet County Road
Commission and its commissioners, officers, agents and employees from and against any and all
claims, actions, proceedings, liabilities, losses, and damages thereof, and any and all costs and
expenses, including legal fees, associated therewith which the Emmet County Road Commission
may sustain by reason of claims for or allegations of negligence or violation of the terms and
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conditions of the Contract/Project Agreement, arising out of the work which is subject of the

Contract.

Liguidated Damages

Liquidated damages will be assessed for failure to complete this project by the specified date, or by
the allowed number of days specified once work begins, due to lack of effort, poor organization or
ability to perform on the Contractor’s part. Liquidated Damages may be waived by the Project
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Engineer. Liquidated damages will be assessed according to the table below:

Project Award Amount

Liquidated Damages

$0 - $150,000

$500 per Calendar Day

$150,001 - $500,000

$750 per Calendar Day

Over $500,000

$1,000 per Calendar Day
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BID SHEET

Board of Emmet County Road Commissioners
2265 East Hathaway Road

Harbor Springs, M149740

The undersigned proposes to furnish any and all materials, labor, and equipment necessary for the
Guardrail Installation on M-119 as spelled out in the “Invitation to Bid” for the prices below.

The Emmet County Road Commission reserves the right to reject any and/or all bids based on what
is in the best interest of Emmet County.

Contractor Name:

Project:
M-119 Guardrail Installation

Item Quantity Unit Unit Price Total

Mobilization, Max $3000 1 LSUM

Guardrail, Type MGS-8, 108 inch 620 Ft

Post

Guardrail Approach Terminal, 4 Ea

Type 2M

Traffic Control, Max $1000 1 LSUM

TOTAL PROJECT COST ESTIMATE =

Bidder: Address:
Signature: Phone No.:
Printed Name: Date:

Title: Email:




