

Frank Zulski – Chair  
Mark W. Hoffman – Vice Chair  
Wade Williams – Member  
Brent Shank, PE  
Engineer-Manager  
Lisa Kleeman  
Finance Director



2265 E. Hathaway Road  
Harbor Springs, MI 49740  
Office: (231) 347-8142  
Fax: (231) 347-5787  
[www.emmetcrc.org](http://www.emmetcrc.org)

## **BID ADDENDUM NO. 1**

Date: January 11, 2024

Project: **Lower Shore Drive over Five Mile Creek Box Culvert Installation**

The project completion date is in error. The correct completion date is listed below.

Project Completion Date: October 1, 2024 (All HMA Paving Items)  
October 15, 2024 (All Project Items)

EMMET COUNTY ROAD COMMISSION

A handwritten signature in blue ink, appearing to read "Travis L. Horrocks".

Travis L. Horrocks, P.S.  
Engineer Technician